

Republic of the Philippines





PHILIPPINE BIDDING DOCUMENTS (As Harmonized with Development Partners)

CONSTRUCTION OF METALS AND ENGINEERING INNOVATION CENTER OF CARAGA

PB# 23-04-0012

Government of the Republic of the Philippines

Sixth Edition July 2020

TABLE OF CONTENTS

Glossa	ry of Terms, Abbreviations, and Acronyms	4
Section	I. Invitation to Bid	7
Section	II. Instructions to Bidders	10
1.	Scope of Bid	11
2.	Funding Information	11
3.	Bidding Requirements	11
4.	Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices	11
5.	Eligible Bidders	11
6.	Origin of Associated Goods	12
7.	Subcontracts	12
8.	Pre-Bid Conference	13
9.	Clarification and Amendment of Bidding Documents	13
10.	Documents Comprising the Bid: Eligibility and Technical Components	13
11.	Documents Comprising the Bid: Financial Component	14
12.	Alternative Bids	14
13.	Bid Prices	14
14.	Bid and Payment Currencies	14
15.	Bid Security	14
16.	Sealing and Marking of Bids	15
17.	Deadline for Submission of Bids	15
18.	Opening and Preliminary Examination of Bids	15
19.	Detailed Evaluation and Comparison of Bids	15
20.	Post Qualification	16
21.	Signing of the Contract	16
Section	1 III. Bid Data Sheet	17
Section	IV. General Conditions of Contract	20
1.	Scope of Contract	21
2.	Sectional Completion of Works	21
3.	Possession of Site	21
4.	The Contractor's Obligations	21
5.	Performance Security	22
6.	Site Investigation Reports	22

7.	Warranty	22
8.	Liability of the Contractor	22
9.	Termination for Other Causes	22
10.	Dayworks	23
11.	Program of Work	23
12.	Instructions, Inspections and Audits	23
13.	Advance Payment	23
14.	Progress Payments	23
15.	Operating and Maintenance Manuals	24
Section	V. Special Conditions of Contract	25
Section	VI. Specifications	28
Section	VII. Drawings	29
Section	VIII. Bill of Quantities	30
Section	IX. Checklist of Technical and Financial Documents	39

Glossary of Terms, Abbreviations, and Acronyms

ABC – Approved Budget for the Contract.

ARCC – Allowable Range of Contract Cost.

BAC – Bids and Awards Committee.

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to and in consonance with the requirements of the bidding documents. Also referred to as *Proposal* and *Tender*. (2016 revised IRR, Section 5[c])

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, Section 5[d])

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 revised IRR, Section 5[e])

BIR – Bureau of Internal Revenue.

BSP – Bangko Sentral ng Pilipinas.

CDA – Cooperative Development Authority.

Consulting Services – Refer to services for Infrastructure Projects and other types of projects or activities of the GOP requiring adequate external technical and professional expertise that are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v) management and related services; and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract Form signed by the parties, including all attachments and appendices thereto and all documents incorporated by reference therein.

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI – Consumer Price Index.

DOLE – Department of Labor and Employment.

DTI – Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose funding source is from a foreign government, foreign or international financing institution as specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 5[b]).

GFI – Government Financial Institution.

GOCC – Government-owned and/or –controlled corporation.

Goods – Refer to all items, supplies, materials and general support services, except Consulting Services and Infrastructure Projects, which may be needed in the transaction of public businesses or in the pursuit of any government undertaking, project or activity, whether in the nature of equipment, furniture, stationery, materials for construction, or personal property of any kind, including non-personal or contractual services such as the repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and related or analogous services, as well as procurement of materials and supplies provided by the Procuring Entity for such services. The term "related" or "analogous services" shall include, but is not limited to, lease or purchase of office space, media advertisements, health maintenance services, and other services essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP – Government of the Philippines.

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, repair, restoration or maintenance of roads and bridges, railways, airports, seaports, communication facilities, civil works components of information technology projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste management systems, shore protection, energy/power and electrification facilities, national buildings, school buildings, hospital buildings, and other related construction projects of the government. Also referred to as *civil works or works*. (2016 revised IRR, Section 5[u])

LGUs – Local Government Units.

NFCC – Net Financial Contracting Capacity.

NGA – National Government Agency.

PCAB – Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project – refers to a specific or identified procurement covering goods, infrastructure project or consulting services. A Procurement Project shall be described, detailed, and scheduled in the Project Procurement Management Plan prepared by the agency which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA – Philippine Statistics Authority.

- **SEC** Securities and Exchange Commission.
- **SLCC** Single Largest Completed Contract.
- **UN** United Nations.

Section I. Invitation to Bid



Republic of the Philippines



SURIGAO DEL NORTE STATE UNIVERSITY

Invitation to Bid for the Construction of Metals and Engineering Innovation Center of Caraga

- The Surigao del Norte State University (SNSU), through the Corporate Budget for the Contract Approved by the Governing Boards intends to apply the sum of Ten Million Pesos (P 10,000,000.00) being the Approved Budget for the Contract (ABC) to payments under the contract for the Construction of Metals and Engineering Innovation Center of Caraga under PB# 23-04-0012. Bids received in excess of the ABC shall be automatically rejected at bid opening.
- 2. The Surigao del Norte State University (SNSU) now invites bids for the Construction of Metals and Engineering Innovation Center of Caraga. Completion of the Works is required for One Hundred Fifty (150) Calendar Days. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
- 3. Bidding will be conducted through open competitive bidding procedures using nondiscretionary "*pass/fail*" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 4. Interested bidders may obtain further information from *Surigao del Norte State University (SNSU), Surigao City* and inspect the Bidding Documents at the address given below from <u>8:00 A.M.- 5:00 P.M.</u>, *Monday to Friday*.
- 5. A complete set of Bidding Documents may be acquired by interested Bidders from the address below and upon payment of a non-refundable fee for the Bidding Documents in the amount of <u>*Php 10,000.00*</u>. The Procuring Entity shall allow the bidder to present its proof of payment for the fees *in person or through electronic means*.
- 6. The Surigao del Norte State University (SNSU) will hold a Pre-Bid Conference¹ on May 2, 2023 at 9:00 A.M. at the Bids and Awards Committee Office (BAC); 2nd Floor, SNSU Building or through videoconferencing/webcasting via Zoom, which shall be open to prospective bidders.
- 7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below. Late bids shall not be accepted.
- 8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 16.

May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid conference.

- 9. Bid opening shall be on *May 15, 2023, @ 9:01 A.M. at the Office of the Bids and Awards Committee; 2nd Floor, SNSU Building, Narciso St., Surigao City.* Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. The *Surigao del Norte State University (SNSU)* reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 11. For further information, please refer to:

MARITES F. GELLEGAN Head BAC Secretariat - Designate Surigao del Norte State University Narciso St., Brgy. Taft, Surigao City 8400 Cellphone No.: 09094496207/09951953074 Email add: ssctbac@yahoo.com

12. You may visit the following websites:

For downloading of Bidding Documents: ssct.edu.ph

MR. JONAS ROBERT L. MIRANDA

BAC Chairperson

Section II. Instructions to Bidders

1. Scope of Bid

The Procuring Entity, *Surigao del Norte State University (SNSU)* invites Bids for the *Construction of Metals and Engineering Innovation Center of Caraga*, with Project Identification Number *PB# 23-04-0012*.

The Procurement Project (referred to herein as "Project") is for the construction of Works, as described in Section VI (Specifications).

2. Funding Information

- 2.1. The GOP through the source of funding as indicated below for *FY 2023* in the amount of *Ten Million Pesos (P 10,000,000.00)*.
- **2.2.** The source of funding is: *Corporate Budget for the Contract Approved by the Governing Boards*

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, such as the location and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological conditions at the site communication facilities, requirements, location and availability of construction aggregates and other materials, labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract. They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing for the Project.

5. Eligible Bidders

- 5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- 5.2. The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar" to the contract to be bid if it has the major categories of work stated in the **BDS**.

- 5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose.
- 5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the Project.

The Procuring Entity has prescribed that:

- a. Subcontracting is not allowed.
- 7.1. *[If Procuring Entity has determined that subcontracting is allowed during the bidding*, *state:]* The Bidder must submit together with its Bid the documentary requirements of the subcontractor(s) complying with the eligibility criterial stated in **ITB** Clause 5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.
- 7.2. [If subcontracting is allowed during the contract implementation stage, state:] The Supplier may identify its subcontractor during the contract implementation stage. Subcontractors identified during the bidding may be changed during the implementation of this Contract. Subcontractors must submit the documentary requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with the eligibility criteria specified in **ITB** Clause 5 to the implementing or end-user unit.

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of any liability or obligation under the Contract. The Supplier will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen as fully as if these were the Contractor's own acts, defaults, or negligence, or those of its agents, servants, or workmen.

8. **Pre-Bid Conference**

The Procuring Entity will hold a pre-bid conference for this Project on the specified date and time and either at its physical address {*[insert if applicable]* and/or through videoconferencing/webcasting} as indicated in paragraph 6 of the **IB**.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the **IB**, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. The first envelope shall contain the eligibility and technical documents of the Bid as specified in Section IX. Checklist of Technical and Financial Documents.
- 10.2. If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be accompanied by a translation in English, which shall be authenticated by the appropriate Philippine foreign service establishment, post, or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation of the bid.
- 10.3. A valid PCAB License is required, and in case of joint ventures, a valid special PCAB License, and registration for the type and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the **BDS**.
- 10.4. A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel must meet the required minimum years of experience set in the **BDS**.
- 10.5. A List of Contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of

availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be, must meet the minimum requirements for the contract set in the **BDS**.

11. Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the **IB** shall not be accepted.
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications. Unless there is a value engineering clause in the **BDS**, alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

- 14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as published in the BSP reference rate bulletin on the day of the bid opening.
- 14.2. Payment of the contract price shall be made in:
 - a. Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the **BDS**, which shall be not less than the percentage of the ABC in accordance with the schedule in the **BDS**.

15.2. The Bid and bid security shall be valid until *[indicate date]*. Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address or through online submission as indicated in paragraph 7 of the **IB**.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the **IB**. The Bidders' representatives who are present shall sign a register evidencing their attendance. In case videoconferencing, webcasting or other similar technologies will be used, attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "*passed*" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.
- 19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the **BDS** shall be received by the same deadline and opened and evaluated simultaneously so as to determine the Bid or combination of Bids offering the lowest calculated cost to the Procuring Entity. Bid Security as

required by **ITB** Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated in the **BDS**.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form part of the Contract. Additional Contract documents are indicated in the **BDS**.

Section III. Bid Data Sheet

ITB Clause The Procuring Entity is SURIGAO DEL NORTE STATE UNIVERSITY 1 (SNSU), Surigao City. The name of the Contract is Construction of Metals and Engineering Innovation Center of Caraga. The identification number of the contract is **PB# 23-04-0012**. 2.1 The GOP through the source of funding as indicated below for 2023 in the amount of Ten Million (P10,000,000.00) The source of funding is: Corporate Budget for the Contract Approved by the 2.2 **Governing Boards** 5.2 The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184. "Subcontracting is not allowed." 7.1 7.2 Not Applicable 8 The Procuring Entity will hold a *Pre-Bid Conference* for this Project on *May* 2, 2023, at 9:00 A.M. @ the BAC Office, SNSU, Surigao City. The first envelope shall contain the eligibility and technical documents of the 10.1 Bid as specified in Section IX. Checklist of Technical and Financial **Documents**. 10.3 * A valid PCAB License is required, and in case of joint ventures, a valid special PCAB License, and registration for the type and cost of the contract for this Project. ✤ A Clearance Certificate issued by the Department of Labor and Employment. (No Pending Labor Case) ✤ A Certificate of Site Inspection duly signed by the Campus Director and Head of the Buildings & Estates. 10.4 The key personnel must meet the required minimum years of experience set below: Manpower Value of Single Largest Total experience Requirements Supervised years of the proposed Managed / Contract similar to the Position contract under bidding 50% of ABC **Project Manager** 5 years 50% of ABC **Project Engineer** 5 years Materials Engineer 50% of ABC 3 years Construction Safety & 50% of ABC 3 years Health Officer Foreman 50% of ABC 3 years Note: All attached the following documents:

Bid Data Sheet

	1. Certified Photocopy of Professional License
	2. Certified Photocopy of Professional Tax Receipts
	3 Certified Photocopy of Certificate of Accreditation for Materials Engineer.
	4. Certified Photocopy of Certificate of Training for the construction. safety
	office
	onice
10.5	"No further instructions"
10.5	
11.1	The second bid envelope shall contain the financial documents for the Bid as
	specified in Section IX. Checklist of Technical and Financial Documents.
12	"No further instructions"
15.1	The bid security shall be in the form of a Bid Securing Declaration or any of
	the following forms and amounts:
	a. The amount of not less than <u>P 200,000.00</u> [2% of ABC], if bid security
	is in cash, cashier's/manager's check, bank draft/guarantee or
	irrevocable letter of credit;
	b. The amount of not less than <u>P 500,000.00</u> [5% of ABC] if bid security
	is in Surety Bond.
15.2	The bid security shall be valid until 120 calendar days from bid opening.
16	Sealing and Marking of Bids
	Each Bidder shall submit one copy of the first and second components of its
	Bid.
17	The address for the submission of bids is:
	The BAC Secretariat
	Surigao del Norte State University
	04208 Narciso St., Surigao City
	8400
	The deadline for submission of bids is May 15, 2023 until 9:00 A.M.
18.1	The place of bid opening is BAC Office, SNSU, Surigao City.
10.1	The date and time of bid opening is May 15, 2023, 2023 @ 9:01 A.M.
19	"No further instruction"
20	[List licenses and permits relevant to the Project and the corresponding law
20	requiring it, e.g. Environmental Compliance Certificate, Certification that the
	project site is not within a geohazard zone, etc.]
21	Additional contract documents relevant to the Project that may be required by
21	
	existing laws and/or the Procuring Entity, such as construction schedule and S- curve, manpower schedule, construction methods, equipment utilization
	schedule, construction safety and health program approved by the DOLE, and
	PERT/CPM.

Section IV. General Conditions of Contract

1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the **Special Conditions of Contract (SCC)**, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

- 4.1. The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, the Procuring Entity's Representative shall give the Contractor a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring Entity.
- 4.2. If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184.

4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with **ITB** Clause 10.3 and specified in the **BDS**, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

5. **Performance Security**

- 5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 revised IRR.
- 5.2. The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any subcontractor be they an individual, firm, partnership, corporation, or association supplying the Contractor with labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the **SCC** supplemented by any information obtained by the Contractor.

7. Warranty

- 7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to recover the costs.
- 7.2. The warranty against Structural Defects/Failures, except that occasioned-on force majeure, shall cover the period from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. Specific duration of the warranty is found in the **SCC**.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the **SCC**, the Contractor's liability under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined *prima facie* by the Procuring Entity that the Contractor has engaged, before, or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in **ITB** Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 revised IRR of RA No. 9184, and if applicable as indicated in the **SCC**, the Dayworks rates in the Contractor's Bid shall be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way.

11. Program of Work

- 11.1. The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works. The submissions of the Program of Work are indicated in the SCC.
- 11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the **SCC**. If the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as a Contract document, make an advance payment to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the **SCC**, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184.

14. **Progress Payments**

The Contractor may submit a request for payment for Work accomplished. Such requests for payment shall be verified and certified by the Procuring Entity's Representative/Project Engineer. Except as otherwise stipulated in the **SCC**, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

15. Operating and Maintenance Manuals

- 15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the **SCC.**
- 15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from payments due to the Contractor.

Section V. Special Conditions of Contract

Special Conditions of Contract

GCC				
Clause	The In	tended Completion Date is One Hundred Fifty (150) ca	lendar davs f	rom the
		re date of the contract.	iendar days i	ioni uic
		ocuring Entity is SURIGAO DEL NORTE STATE UNIVI	ERSITY. SU	RIGAO
	CITY		,	
	The Pro	ocuring Entity's Representative is		
	GREG	ORIO Z. GAMBOA, JR., Ed.D.		
		sity President		
		te is located at SNSU – Km. 8, Surigao City		
	The Sta	rt Date is seven (7) calendar days from receipt of the Notice To Pr	oceed.	
	ITEM	DESCRIPTION	QUANTITY	UNIT
	NO.			
	I.	EMBANKMENT:		
	II	STRUCTURE EXCAVATION AND BACKFILLING:		
	III	GRAVEL BEDDING:		
	IV V	REINFORCING STEEL BARS: CONCRETE WORKS:		
	V VI	FORMWORKS AND SCAFFOLDINGS:		
	VI	MASONRY WORKS:		
	VIII	ELECTRICAL WORKS:		
	IX	PLUMBING WORKS:		
	Х	INSTALLATION OF DOORS AND JAMBS:		
	XI	INSTALLATION OF ALUMINUM WINDOWS & FRAMES		
		WALL:		
	XII	PERMITS (BUILDING PERMIT, ZONING, BFP AND OCCUPANCY PERMIT)		
	XIII	INSTALLATION OF BUS - BODY TOILET CUBICLE PARTITION:		
	XIV	STAINLESS FOR CORRIDOR RAILINGS & STAIRS		
	XV	ROOFING AND STEEL WORKS:		
	XVI	CONSTRUCTION SAFETY AND HEALTH PROGRAM:		
4.1		ocuring Entity shall give possession of all parts of the Site to	o the Contract	or upon
	-	of the Notice To Proceed		
		ntractor shall employ the following Key Personnel:		
7 1		man; 10-Skilled Workers; 15-Unskilled Workers		
5.1		nance Security		
7.0		rther instructions."	2 1 2	1 1
7.2		of semi-permanent structures, such as buildings of types 1,		v
		the National Building Code of the Philippines, concrete/asp		
		ontrol, drainage, irrigation lined canals, river landing, deep		useway,
	peaestr	ian overpass, and other similar semi-permanent structures: F	Tive (3) years.	
10	Daywo	rks are applicable at the rate shown in the Contractor's origination	al Bid.	

11.1	The Contractor shall submit the Program of Work to the Procuring Entity's		
	Representative within <i>[insert number]</i> days of delivery of the Notice of Award.		
11.2	The amount to be withheld for late submission of an updated Program of Work is [insert		
	amount].		
13	The amount of the advance payment is 15% of the total contract price		
14	[If allowed by the Procuring Entity, state:] Materials and equipment delivered on the site		
	but not completely put in place shall not be included for payment.		
15.1	The date by which operating and maintenance manuals are required is [date].		
	The date by which "as built" drawings are required is <u>30 CD</u> after project completion.		
15.2	The amount to be withheld for failing to produce "as built" drawings and/or operating		
	and maintenance manuals by the date required is [amount in local currency].		

Section VI. Specifications

Section VII. Drawings

PLANS & DRAWING ATTACHED IN A SEPARATE FOLDER

Section VIII. Bill of Quantities

SURIGAO DEL NORTE STATE UNIVERSITY Surigao City

Contract Name: Construction of Metals and Engineering Innovation Center of Caraga

Location: Km. 8, Brgy. Bonifacio, Surigao City

Approved Budget Cost: P 10,000,000.00

Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)
I.	EMBANKMENT:				
II	STRUCTURE EXCAVATION AND BACKFILLING:				
III	GRAVEL BEDDING:				
IV	REINFORCING STEEL BARS:				
V	CONCRETE WORKS:				
VI	FORMWORKS AND SCAFFOLDINGS:				
VII	MASONRY WORKS:				
VIII	ELECTRICAL WORKS:				
IX	PLUMBING WORKS:				
Х	INSTALLATION OF DOORS AND JAMBS:				
XI	INSTALLATION OF ALUMINUM WINDOWS & FRAMES WALL:				
XII	PERMITS (BUILDING PERMIT, ZONING, BFP AND OCCUPANCY PERMIT)				
XIII	INSTALLATION OF BUS - BODY TOILET CUBICLE PARTITION:				
XIV	STAINLESS FOR CORRIDOR RAILINGS & STAIRS				
XV	ROOFING AND STEEL WORKS:				
XVI	CONSTRUCTION SAFETY AND HEALTH PROGRAM:				

BILL OF QUANTITIES

	MATERIAL SPECIFICATIONS				
Qty	Unit	Item Description	Bidder's Offer	Amount	
		I. EMBANKMENT:			
		QUANTITY: 1,395.00 cu.m.			
		A. DIRECT COST			
		A.1 MATERIALS			
		MATERIALS COST			
		Embankment Materials			

• • 1 - Road Roller • • 1 - Buildozer TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST TFEM - 1 IL STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY: 162.00 cu. m. A. INTERIALS MATERIALS MATERIALS MATERIALS MATERIALS A.1 MATERIALS MATERIALS COST A.2 LABOR COST B.1 NDIRECT COST B.1 OCM 9% B.2 CM B.3 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST TEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.1 MATERIALS OST A.1 MATERIALS A.2 EAGOR COST <t< th=""><th></th><th></th><th></th></t<>			
• • 1 - Buildozer TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 20% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT TOTAL COST ITEM - I UNITY: 162:00 cu. m. A.1 A. DIRECT COST A.1 MATERIALS MATERIALS MATERIALS MATERIALS A.2 LASTIMATED DIRECT COST (A.1 + A.2 + A.3) B. NUMECT COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. B. NUMECT COST B.1 B.2 CM B.3 YAT S% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT GUANTITY: 37 cu. m. A.1 MATERIALS OUANTITY:		A.2 EQUIPMENT EXPENSES	
TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - I II. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY: 162.00 qu. m. A. DIRECT COST A.1 MATERIALS A.1 MATERIALS A.1 MATERIALS A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B.1 OCM B.1 OCM B.1 OCM B.1 OCM B.1 OCM B.1 NDIRECT COST B.1 OCM B.1 NDIRECT COST B.1 OCM B.3 VAT 5% TOTAL ESTIMATED DIRECT COST (B.1 + A.2 + A.3) B.1 OCM III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS • Crushed Gravel MATERIALS • Crushe			
B. INDRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDRECT COST (B.1 + B.2) B.3 VAT B.3 VAT 5% TOTAL COST ITEM - I Image: Cost (B.1 + B.2) COMMITTY: 162.00 cu.m. A. DIRECT COST Image: Cost (B.1 + B.2) A. DIRECT COST Image: Cost (B.1 + B.2) A.1 MATERIALS COST A.2 LABOR COST Image: Cost (A.1 + A.2 + A.3) B. INDIRECT COST Image: Cost (B.1 + B.2) B.1 OCM 9% B.2 CM 8% TOTAL COST ITEM - I Image: Cost (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II Image: Cost (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II Image: Cost (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II Image: Cost (B.1 + B.2) A. DIRECT COST Image: Cost (B.1 + A.2 + A.3) MATERIALS			
B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 B.3 VAT 5% TOTAL COST TEM - I Image: Comparison of the comparis			
B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - 1 II. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY, 162:00 cu, m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM WATERIALS TOTAL COST ITEM - II B.2 CM TOTAL COST ITEM - II II. GRAVEL BEDDING: QUANTITY: 37 cu, m. QUANTITY: 37 cu, m. QUANTITY: 37 cu, m. QUANTITY: 37 cu, m. A. DIRECT COST A.1 MATERIALS OCUST A.1 MATERIALS OUANTITY: 37 cu, m. QUANTITY: 37 cu, m. QUANTITY: 37 cu, m. A.2 LABOR COST A.2 LABOR COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL COST ITEM - III B.1 NOTHEXPENSES			
TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - 1 I. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY, 162,00. u. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B.1 NDIRECT COST B.1 OCM B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT S% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS OCUSH A.1 MATERIALS QUANTITY: 37 cu. m. A.1 DIRECT COST A.1 MATERIALS Cushed Gravel MATERIALS A.3 EQUIPMENT EXPENSES TOTAL LESTIMATED DIRECT COST (A.1 + A.2 + A.3) B.1 NDIRECT COST A.3 EQUIPMENT EXPENSES TOTAL LESTIMATED DIRECT COST (B.1 + B.2)			
B.3 VAT 5% TOTAL COST ITEM - I II. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY: 162.00 cu. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM 9% B.2 CM B.2 CM TOTAL COST TEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.1 MATERIALS III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.1 MATERIALS III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.2 LABOR COST A.1 MATERIALS III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.2 LABOR COST A.2 LABOR COST A.2 LABOR COST A.2 LABOR COST A.2 LABOR COST <th></th> <td></td> <td></td>			
TOTAL COST ITEM - 1 II. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY: 162.00 cu. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT S% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS OUDANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS OUDANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM WAT 5% TOTAL LOST ITEM - III VAT 5% TOTAL COST ITEM - III B.1 OCM B.3 VAT 5% <th></th> <td>TOTAL INDIRECT COST (B.1 + B.2)</td> <td></td>		TOTAL INDIRECT COST (B.1 + B.2)	
II. STRUCTURE EXCAVATION AND BACKFILLING: QUANTITY: 162.00 cu. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT S% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT S% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A.1 MATERIALS • Crushed Gravel MATERIALS • Crushed Gravel MATERIALS • Crushed Gravel MATERIALS • Crushed Gravel MATERIALS TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST A.2 LABOR COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL INDIRECT COST (B.1 + B.2) B.1 OCM B.1 OCM B.1 OCM B.2			
QUANTITY: 162.00 cu. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDRECT COST B.1 OCM B.2 CM B.3 VAT S% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT S% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS OUPINENT EXPENSES A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL COST ITEM - III B.1 OCM B.1 NDIRECT COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM B.2 CM B% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT <tr< td=""><th></th><td>TOTAL COST ITEM - I</td><td></td></tr<>		TOTAL COST ITEM - I	
QUANTITY: 162.00 cu. m. A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDRECT COST B.1 OCM B.2 CM B.3 VAT S% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT S% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS OUPINENT EXPENSES A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL COST ITEM - III B.1 OCM B.1 NDIRECT COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM B.2 CM B% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT <tr< td=""><th></th><td></td><td></td></tr<>			
A. DIRECT COST A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 CU. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + A.2 + A.3) B.1 NOLMECT COST B.2 CM 8% DUAMTITY: 12,316.00 kg			
A.1 MATERIALS MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% QUANTITY: 37 cu. m. A.1 MATERIALS • Crushed Bravel • Crushed Gravel MATERIALS • Crushed Sravel • Cost A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL INDIRECT COST (B.1 + B.2) B.		QUANTITY: 162.00 cu. m.	
MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B.1 NOLRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST B.3 VAT 5% QUANTITY: 12,316.00 kgs QUANTITY: 12,		A. DIRECT COST	
A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS IVAT 5% INDIRECT COST A.1 MATERIALS IVAT 5% IVAT 5% QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS IVAT 5% IVAT 5% A.3 EQUIPMENT EXPENSES A.3 EQUIPMENT EXPENSES IVAT 5% B.1 NDIRECT COST B.1 OCM 9% B.2 CM 9% IVAT 5% IVAT 5% IVAT 5% QUANTITY: 12,316.00 kgs A.1 MATERIALS QUANTIY: 12,316.00 kgs A.1 MATERIALS IVAT 6% IVAT 6% IVAT 6% D		A.1 MATERIALS	
A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT SW TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS INDIRECT COST A.1 MATERIALS INTOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) MATERIALS COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 NDIRECT COST B.2 CM B.3 VAT B.3 VAT B.1 ODRECT COST (B.1 + B.2) B.3 VAT B.3 VAT S% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT S% TOTAL COST ITEM - III V. REINFORCING STEEL BARS: <th></th> <td>MATERIALS COST</td> <td></td>		MATERIALS COST	
TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III VAT 5% QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A.1 MATERIALS 0 Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 10 mm. Dia. x 6.00 m. Long		A.2 LABOR COST	
B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT 5% TOTAL COST ITEM - II III. QUANTITY: 37 cu. m. QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel III. MATERIALS COST A.2 LABOR COST A.2 LABOR COST A.2 LABOR COST B. INDIRECT COST III. B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) III. B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) III. B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) III. B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) III. III. IIII. III. IIII. III.		A.3 EQUIPMENT EXPENSES	
B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL INDIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM B.2 CM B% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.1 OCM B.2 CM B.3 VAT TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT TOTAL COST ITEM - III VI. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST <		TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL INDIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.1 OCM B.2 CM B% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.1 OCM B.2 CM B.3 VAT TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT TOTAL COST ITEM - III VI. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST <			
TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.2 CM B.3 VAT TOTAL COST ITEM - III III III III OCM B.3 VAT B.3 VAT S% IIII III IIII IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII		B.1 OCM 9%	
B.3 VAT 5% TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT 5% TOTAL COST ITEM - III III III III III III III III III IIII IIII III IIII IIII IIII IIII IIII IIII IIIIIIIIII IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII		B.2 CM 8%	
TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.2 CM B.3 VAT 5% TOTAL COST ITEM - III IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A. DIRECT COST A. DIRECT COST IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A. DIRECT COST A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed		TOTAL INDIRECT COST (B.1 + B.2)	
TOTAL COST ITEM - II III. GRAVEL BEDDING: QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.2 CM B.3 VAT 5% TOTAL COST ITEM - III IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A. DIRECT COST A. DIRECT COST IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A. DIRECT COST A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed			
QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT WINCOST ITEM - III INDRECT COST QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS INDRECT COST A.1 NATERIALS INDRECT COST A.1 MATERIALS INTOTAL COST ITEM - III INTOTAL COST ITEM - III INTOTAL COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INDRECT COST A.1 MATERIALS INTERCENCES INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT			
QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT WINCOST ITEM - III INDRECT COST QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS INDRECT COST A.1 NATERIALS INDRECT COST A.1 MATERIALS INTOTAL COST ITEM - III INTOTAL COST ITEM - III INTOTAL COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INDRECT COST A.1 MATERIALS INTERCENCES INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT			
QUANTITY: 37 cu. m. A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT WINCOST ITEM - III INDRECT COST QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS INDRECT COST A.1 NATERIALS INDRECT COST A.1 MATERIALS INTOTAL COST ITEM - III INTOTAL COST ITEM - III INTOTAL COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INTERCT COST A.1 MATERIALS INDRECT COST A.1 MATERIALS INTERCENCES INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT INTERCENCENT		III. GRAVEL BEDDING:	
A. DIRECT COST A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III III III IIII IIII IIIII IIIII IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII			
A.1 MATERIALS • Crushed Gravel MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III V. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III Image: Comparison of the system of t			
A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III Image: Comparison of the system QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS Image: Comparison of the system			
A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III Image: Cost of the cost of			
TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III Image: State of the sta			
B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT B.3 VAT 5% State TOTAL COST ITEM - III TOTAL COST ITEM - III State State UN. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs State A. DIRECT COST A. DIRECT COST A. DIRECT COST State State A.1 MATERIALS State State Ouformed Bars, 10 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 12 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 10 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 20 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 20 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 20 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 20 mm. Dia. x 6.00 m. Long State State Ouformed Bars, 20 mm. Dia. x 6.00 m. Long State			
B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A. DIRECT COST A. DIRECT COST B.5 var B.5 var B.6 var B.7 var B.8 var B.9 var			
B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III UN. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
TOTAL INDIRECT COST (B.1 + B.2) B.3 VAT 5% TOTAL COST ITEM - III U. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Attacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	<u>├</u> ───┤		
B.3 VAT 5% TOTAL COST ITEM - III IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Anacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	├ ─── ├ ──		+
TOTAL COST ITEM - III IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Alacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	├ ─── │		
IV. REINFORCING STEEL BARS: QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Aracksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Hacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	├ ─── ├ ──		 +
QUANTITY: 12,316.00 kgs A. DIRECT COST A.1 MATERIALS A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Hacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	├ ─── ├ ──		
A. DIRECT COST A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • • Tie Wire # 16 • • Tie Wire # 16 • • A.2 LABOR COST • • A.3 EQUIPMENT EXPENSES •			
A.1 MATERIALS • Deformed Bars, 10 mm. Dia. x 6.00 m. Long • Deformed Bars, 12 mm. Dia. x 6.00 m. Long • Deformed Bars, 16 mm. Dia. x 6.00 m. Long • Deformed Bars, 20 mm. Dia. x 6.00 m. Long • Hacksaw Blade • Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
Oeformed Bars, 10 mm. Dia. x 6.00 m. Long Oeformed Bars, 12 mm. Dia. x 6.00 m. Long Oeformed Bars, 16 mm. Dia. x 6.00 m. Long Oeformed Bars, 20 mm. Dia. x 6.00 m. Long Oeformed Bars, 20 mm. Dia. x 6.00 m. Long OEformed Bars, 20			
Oeformed Bars, 12 mm. Dia. x 6.00 m. Long Oeformed Bars, 16 mm. Dia. x 6.00 m. Long Oeformed Bars, 20 mm. Dia. x 6.00 m. Long OHACKSAW Blade OTIE Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
Oeformed Bars, 16 mm. Dia. x 6.00 m. Long Oeformed Bars, 20 mm. Dia. x 6.00 m. Long OHACKSAW Blade OTIE Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
Oeformed Bars, 20 mm. Dia. x 6.00 m. Long Official Hacksaw Blade Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
			 <u> </u>
Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	├ ─── │		
MATERIALS COST			
A.2 LABOR COST A.3 EQUIPMENT EXPENSES			
A.3 EQUIPMENT EXPENSES			 ļ
• 1 - Bar Bender		• 1 - Bar Bender	
		Tie Wire # 16 MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	

<u>г</u>		
	• 1 - Electric Cut-off Saw	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - IV	
	V. CONCRETE WORKS:	
	QUANTITY: 100.00 cu. m.	
	A. DIRECT COST	
	A.1 MATERIALS	
	Portland Cement, T-1 40 kgs./bag	
	Washed Sand	
	Crushed Gravel	
	MATERIALS COST	
	A.2 LABOR COST	
	A.3 EQUIPMENT EXPENSES	
	• 2 - Bagger Mixer	
	2 - Concrete Vibrator	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - V	
	VI. FORMWORKS AND SCAFFOLDINGS:	
	QUANTITY: 447.00 sq. m.	
	A. DIRECT COST	
	A.1 MATERIALS	
	• Coco - Lumber 2" x 2" x 10'	
	• Coco - Lumber 2" x 3" x 10'	
	• Coco - Lumber 2" x 4" x 10'	
	• Marine Plywood, 10 mm. Thk. x 4 ft. x 8 ft.	
	Common Wire Nails # 4"	
	Common Wire Nails # 2 1/2"	
	Common Wire Nails # 1 1/2"	
	MATERIALS COST	
	A.2 LABOR COST	
	A.3 EQUIPMENT EXPENSES	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
<u>├</u>	B.1 OCM 9% B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - VI	
	VII. MASONRY WORKS:	
	QUANTITY: 316.00 sq. m.	
	A. DIRECT COST	
	A.1 MATERIALS	
	Concrete Hollow Blocks, 4" Thk (Comp Strength = 700 PSI)	
· · · · ·		

Г Г		<u> </u>	[]
	Portland Cement, T-1 40 kgs./bag		
	Washed Sand		
	Deformed Bars, 10 mm. Dia. x 6.00 m. long		
	Hacksaw Blade		
	• Tie Wire # 16		
	MATERIALS COST		
	A.2 LABOR COST		
	A.3 EQUIPMENT EXPENSES		
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)		
	B. INDIRECT COST		
	B.1 OCM 9%		
	B.2 CM 8%		
	TOTAL INDIRECT COST (B.1 + B.2)		
	B.3 VAT 5%		
	TOTAL COST ITEM - VII		
	VIII. ELECTRICAL WORKS:		
	QUANTITY: 480.00 sq. m.		
	A. DIRECT COST		
	A.1 MATERIALS		
	• 2.0 mm ² THHN, Stranded Wire		
	• 3.5 mm ² THHN, Stranded Wire		
	• 5.5 mm ² THHN, Stranded Wire		
	• 14 mm ² THHN, Stranded Wire		
	• 50 mm ² THHN, Stranded Wire (3P 150A CB)		
	Panel Board: Main - 500 AT 3P		
	Branches: 5- 100AT		
	Enclosure Panel NEMA 1, Main: Lugs Only, 100 AT,		
	1P 230V; Branches: 3x15AT, 1P, 230V, 7x30AT, 1P,		
	230V w/ 100% Multi Neutral and 100% Multi-grounding		
	Terminals, Nameplate (UMP-120), Powder Coated Light		
	Gray Current Transformer 200:5A Ratio		
	KWHR Meter EDMI Atlas Series MK10A, CT Rated		
	Outlet 3-Gang Classic Series, 10A/250V		
	Switch, 3-Gang, Classic Series with LED Set, 10A/250V		
	Switch, 2-Gang, Classic Series with LED Set, 10/250V		
	LED Built-in LED Driver Bulb, 9W, 435 Lumens, 6500k		
	Daylight, 70-90mmØ		
	LED Luminaire 2 x 36W		
	 PVC Electrical Pipe, 1/2" Ø x 3 m. 		
	PVC Locknut and Bushing 1/2" PVC Litility Box 2" x 4" with Covor		
	PVC Utility Box 2" x 4" with Cover DVC lunction Box Octograph 4" x 4" with Cover and Serow		
	PVC Junction Box, Octagonal 4" x 4" with Cover and Screw		
	Electrical Tape		
	• GI Wire		
	Cable Tie # 10 Masking Tana 1"		
	Masking Tape 1" Terminal Luna w// Vinul End Cap 60 mm2 Lang Barral		
	Terminal Lugs w/ Vinyl End Cap 60 mm2 Long Barrel		
	Terminal Lugs w/ Vinyl End Cap 22 mm2 Long Barrel		
	MATERIALS COST		
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)		
	B. INDIRECT COST		
	B.1 OCM 9%		
	B.2 CM 8%		

		<u> </u>	
	TOTAL INDIRECT COST (B.1 + B.2)		
	B.3 VAT 5%		
	TOTAL COST ITEM - VIII		
	IX. PLUMBING WORKS:		
	QUANTITY: 3.00 sets		
	A. DIRECT COST		
	A.1 MATERIALS		
	Water Closet Complete with Accessories		
	Lavatory with Faucet and Other Accessories		
	Urinal Complete with Accessories		
	Stainless Floor Drains		
	PPR Pipes and PVC Fittings and Other Accessories		
	MATERIALS COST		
	A.2 LABOR COST		
	A.3 EQUIPMENT EXPENSES		
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)		
	B. INDIRECT COST		
	B. INDIRECT COST B.1 OCM 9%		
<u>├</u>			_
	TOTAL INDIRECT COST (B.1 + B.2)		
	B.3 VAT 5%		
	TOTAL COST ITEM - IX		
	X. INSTALLATION OF DOORS AND JAMBS:		
	QUANTITY: 75.30 sq. m.		
	A. DIRECT COST		
	A.1 MATERIALS		
	 Panel Door with Jamb 1.00 m. x 2.10 m. 		
	 1/4" Thk. Glass Door and Sliding Windows Complete 		
	with Aluminum Framings, Lock and Other Accessories		
	Roll-Up Door, Havy Duty Complete with Accessories		
	(Supply and Installation)		
	● S/S Hinges		
	Lever Type Door Knob		
	MATERIALS COST		
	A.2 LABOR COST		
	A.3 EQUIPMENT EXPENSES		
<u>├</u>	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)		
	B. INDIRECT COST		
 	B.1 OCM 9%		
<u>├</u>			_
	TOTAL INDIRECT COST (B.1 + B.2)		
	B.3 VAT 5%		
	TOTAL COST ITEM - X		
	XI. INSTALLATION OF ALUMINUM WINDOWS & FRAMES		
	WALL:		
	QUANTITY: 154.15 sq. m.		
	A. DIRECT COST		
	A.1 MATERIALS		
	Aluminum Powder Coated Louver 3"X 2"		
	Color Roof Rib Type 0.4 mm. and Other Accessories		
	Welding Electrode, 1/8" Dia. 6012		
	Epoxy Primer Paint, White, 4 - Liter Can Set		
	Epoxy Reducer		
		l	

<u>г </u>		
	B.I (Black iron) tubular 2"x2" 1.0mm. Thick 6.00 m	
	 B.I (Black iron) tubular 4"x2" 1.2mm. Thick 6.00 m 	
	MATERIALS COST	
	A.2 LABOR COST	
	A.3 EQUIPMENT EXPENSES	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - XI	
	XII. PERMITS (BUILDING PERMIT, ZONING, BFP AND	
	QUANTITY: 1.00 lot	
	A. DIRECT COST	
	A.1 MATERIALS	
	 Building Permits, Sign and Seal of Plans/Drawing, 	
	Zoning, BFP and Occupancy Permits Processing	
	MATERIALS COST	
	A.2 LABOR COST	
	A.3 EQUIPMENT EXPENSES	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - XII	
	XIII. INSTALLATION OF BUS - BODY TOILET CUBICLE	
	PARTITION:	
	QUANTITY: 36.00 sq. m.	
	A. DIRECT COST	
	A.1 MATERIALS	
	Bus Body Coated Panels Complete with Studs, Doors	
	and Other Accessories for Toilet Cubicle	
	Partition - Supply and Installation	
	Portland Cement T-1 40 Kgs/Bag	
	Washed Sand	
	Tile Grout Cement 2 Kgs/Pack	
	•Diamond Tile Cutting Disc. 4" Dia.	
	Floor Tiles 40 cm. x 40 cm. toilet	
	 Wall Tiles 40 cm. x 40 cm. toilet 	
	Wall Tiles 40 cm. x 40 cm. toilet MATERIALS COST	
	MATERIALS COST	
	MATERIALS COST A.2 LABOR COST	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9%	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8%	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2)	
	MATERIALS COSTA.2 LABOR COSTA.3 EQUIPMENT EXPENSESTOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)B. INDIRECT COSTB.1 OCM9%B.2 CM8%TOTAL INDIRECT COST (B.1 + B.2)B.3 VAT5%	
	MATERIALS COST A.2 LABOR COST A.3 EQUIPMENT EXPENSES TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3) B. INDIRECT COST B.1 OCM 9% B.2 CM 8% TOTAL INDIRECT COST (B.1 + B.2)	

ГГ		 1
	XIV. STAINLESS FOR CORRIDOR RAILINGS & STAIRS	
	QUANTITY: 43.00 sq. m.	_
	A. DIRECT COST	
	A.1 MATERIALS	
	Stainless Railings 2" Dia.	
	MATERIALS COST	
	A.2 LABOR COST	
	A.3 EQUIPMENT EXPENSES	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CM 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	
	B.3 VAT 5%	
	TOTAL COST ITEM - XIV	
	XV. ROOFING AND STEEL WORKS:	
	QUANTITY: 2,962 sq m.	
	A. DIRECT COST	
	A.1 MATERIALS	
	• Angle Bar, 1/4" THK. x 2" x 2" x 6 m. Long	
	(Top and Bottom Chords / Lateral and Cross Bracings)	
	• Angle Bar, 1/4" THK. x 1 1/2" x 1 1/2" x 6 m. Long	
	(Web Members)	
	Channel Purlins, 2" x 6" x 6.00 m. Long	
	Plain Round Bars, 16 mm. Dia. x 6.00 m. Long	
	(Tension Rods)	
	• Turn - Buckle, 16 mm.	
	Plain Round Bars, 10 mm. Dia. x 6.00 m. Long	
	(Sag Rods)	
	• Angle Bar, 3/16" THK. x 1" x 1" x 6 m. Long	
	Welding Electrode, 1/8" Dia. 6012	
	Epoxy Primer Paint, White, 4 - Liter Can Set	
	Epoxy Reducer	
	Color Roof Rib Type 0.6 mm. with Complete Flashing	
	Gutter, Ridge Cap, Insulation Foam, Texscrew,	
	Roof Sealant and Other Accessories	
	MATERIALS COST	
	A.2 LABOR COST A.3 EQUIPMENT EXPENSES	 +
		 +
	1 - Welding Machine	
├ ─── │	1 - Electric Circular Saw for Steel	
	• 1 - Electic Drill	
	TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
	B. INDIRECT COST	
	B.1 OCM 9%	
	B.2 CP 8%	
	TOTAL INDIRECT COST (B.1 + B.2)	 4
	B.3 VAT 5%	 1
	TOTAL COST ITEM - XV	
	XVI. CONSTRUCTION SAFETY AND HEALTH PROGRAM:	
	QUANTITY: 1.00 lot	
	A. DIRECT COST	
	A.1 MATERIALS	
	Hard Hat	

Safety Eye Goggles	
Safety Gloves	
Medicine Kit w/ Medicine	
MATERIALS COST	
A.2 LABOR COST	
A.3 EQUIPMENT EXPENSES	
TOTAL ESTIMATED DIRECT COST (A.1 + A.2 + A.3)	
B. INDIRECT COST	
B.1 OCM 9%	
B.2 CM 8%	
TOTAL INDIRECT COST (B.1 + B.2)	
B.3 VAT 5%	
TOTAL COST ITEM - XVI	

Section IX. Checklist of Technical and Financial Documents

SURIGAO DEL NORTE STATE UNIVERSITY

Surigao City

Project Identification Number: PB# 23-04-0012

Procurement Project: Construction of Metals and Engineering Innovation Center of Caraga

Location of the Project: Km. 8, Brgy. Bonifacio, Surigao City

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A" Documents

Legal Documents

- (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
 or
- (b) Registration certificate from Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives or its equivalent document;

and

- (c) Mayor's or Business permit issued by the city or municipality where the principal place of business of the prospective bidder is located, or the equivalent document for Exclusive Economic Zones or Areas;
 <u>and</u>
- (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the Bureau of Internal Revenue (BIR).

Technical Documents

- Image: (f) Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
- (g) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided under the rules;
 and
- (h) Philippine Contractors Accreditation Board (PCAB) License D (General Engineering);

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

(j) Project Requirements, which shall include the following:

- a. Organizational chart for the contract to be bid;
 - b. List of contractor's key personnel (*e.g.*, Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data;
 - c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be;
 - d. Clearance Certificate issued by the Department of Labor and Employment. (No Pending Labor Case);
 - e. Certificate of Site Inspection duly signed be the Campus Director and Head of the Buildings & Estates; **and**
- (k) Original duly signed Omnibus Sworn Statement (OSS);
 <u>and</u> if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

?

?

?

?

- I) The prospective bidder's audited financial statements, showing, among others, the prospective bidder's total and current assets and liabilities, stamped "received" by the BIR or its duly accredited and authorized institutions, for the preceding calendar year which should not be earlier than two (2) years from the date of bid submission; and
- (m) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

Class "B" Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence;
 or

duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

(o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

- (p) Original of duly signed Bid Prices in the Bill of Quantities; and
- (q) Duly accomplished Detailed Estimates Form, including a summary sheel indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; and
- (r) Cash Flow by Quarter.

